2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTH CENTRAL REGION

CONSULTANT PACKAGE NO. 61L

Project I.D. #1 9350-01-70
Highway/Street: Weber Lake Rd — Tower Rd.
Termini/Location: Alder Creek Bridge & Approaches, B-26-0036
County: Iron
Length: 0.153 miles
Project Type: New Bridge
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: March 10, 2009
Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 2 9826-04-70
Highway/Street: Montreal River Bridge & Approaches
Termini/Location: Poplar Street (City of Hurley)
County: Iron
Length: .0426 miles
Project Type: Bridge Replacement
Urban and/or Rural:  Urban
Traffic Control: Road closed
Letting Date: May 12, 2009
Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Bridge items
Complexity Level: Medium

Associated Contracts:

Restrictions: Class Il trout stream allows no in stream work from 9/15-6/30.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.wi.state.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a field
office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.wi.state.us

CONSULTANT PACKAGE NO. 62L

Project I.D. #1 9455-03-70

Highway/Street: Woodruff — St. Germain
Termini/Location: CTHE-STH 70

County: Oneida

Length: 4.19 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: May 12, 2009

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work: Asphaltic pavement, grading
Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: SandraVilliesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a field
office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 63L

9407-04-70

City of Rhinelander

Reconstruct Barnes St/ Eastern Ave
Oneida

.42 miles

Reconstruction

Urban

Road Closed to thru traffic

May 12, 2009

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: Asphaltic pavement, grading, curb & gutter, storm sewer

Complexity Level:
Associated Contracts:
Restrictions:

Construction Leader
Required:

Construction

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Medium

Yes

Yes

1-2

Aggregate, Concrete, Asphalt Density, Sampling
Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse

Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 64L

Project I.D. #1 9863-03-70

Highway/Street: Phalzgraff Rd Bridge
Termini/Location: Phalzgraff Rd (Town of Tomahawk)
County: Lincoln

Length: 0.056 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed with temporary bridge for access to Phalzgraff Rd.
Letting Date: January 13, 2009

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 2 9892-08-70

Highway/Street: Douglas Creek Bridge & Approaches
Termini/Location: Morner Rd

County: Price

Length: .0616 miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road closed

Letting Date: April 14, 2009

Anticipated Construction Cost: $100,000 - $249,999
Project I.LD. # 3 8724-04-70

Highway/Street: Holmes Creek Bridge & Approach
Termini/Location: Hallstrand Rd.

County: Price

Length: .0857 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 14, 2009

Anticipated Construction Cost: $100,000 - $249,999

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office over head rate will be required.

NCR Local, 12 Packages



CONSULTANT PACKAGE NO. 64L cont.

Major Items of Work: Bridge items, asphaltic pavement, grading, storm sewer

Complexity Level: Low
Associated Contracts:

Restrictions: Class | trout stream (no in stream work from 9/15 — 5/15). Swallows need to be restricted
(from 5/10-8/20). Wood Turtles call for silt fence after 3/15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a field
office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 65L

Project I.LD. # 1 1007-45-70

Highway/Street: City of Merrill

Termini/Location: Various Local Streets

County: Lincoln

Length: 0.417 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road closed

Letting Date: April 14, 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Curb & gutter, grading, asphaltic pavement

Complexity Level: Low
Associated Contracts:
Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a field
office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 66L

Project I.D. #1 9441-00-71

Highway/Street: CTH Q — CTH Y South
Termini/Location: Branch Eau Claire River Crossing
County: Marathon

Length: 0.076 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: November 11, 2008

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 9515-00-71

Highway/Street: CTH G - North County Line
Termini/Location: Sunrise Rd/Cain CRK Crossing
County: Marathon

Length: 0.057 miles

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: December 9, 2008

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #3 9362-09-70

Highway/Street: Kohn Rd — USH 45
Termini/Location: CTHC

County: Langlade

Length: 1.363 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: January 13", 2009

Anticipated Construction Cost: $250,000 - $499,999

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office over head rate will be required.

NCR Local, 12 Packages



CONSULTANT PACKAGE NO. 66L cont.

Project I.D. #4 9362-09-71

Highway/Street: Kohn Rd — USH 45 (LFA)
Termini/Location: CTHC

County: Langlade

Length: 1.363 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 25", 2009

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work: Asphaltic pavement, bridge items, grading

Complexity Level: Low
Associated Contracts:
Restrictions: Class Il trout stream allows no in stream from 9/15-5/15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a field
office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 67L

Project I.D. #1 9478-04-70

Highway/Street: McGinnis Creek (LFA)
Termini/Location:

County: Marathon

Length: 0.040 miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road closed

Letting Date: May 25™, 2009

Anticipated Construction Cost: $100,000- $249,999
Project I.D. #2 6672-00-72

Highway/Street: CTH M — Aspen Drive
Termini/Location: Huckleberry Rd, Scotch Crk Crossing
County: Marathon

Length: 0.038 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: December 9", 2008

Anticipated Construction Cost: $100,000- $249,999
Project I.D. #3 6671-00-71

Highway/Street: Hazlenut Road Bridge
Termini/Location: Big Eau Pleine River Crossing
County: Marathon

Length: 0.09 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: December 9", 2008

Anticipated Construction Cost: $250,000 - $499,999

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office over head rate will be required.

NCR Local, 12 Packages



CONSULTANT PACKAGE NO. 67L cont.

Project I.D. #4 6666-00-73

Highway/Street: CTH M (LFA)

Termini/Location: South County Line —CTH C
County: Marathon

Length: 4.0 miles

Project Type: Resurfacing

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 25", 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Bridge items, asphaltic pavement, grading

Complexity Level: Low

Associated Contracts:

Restrictions: No in stream work (4/1-6/15) due to spawning of warm water sport fish, silt fence must be
used to protect wood and blanding’s turtles (by 4/8), and due to swallows the structure must be

removed by 5/10 or after 8/20. If mussel's are present, contact WisDNR.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE patrticipation goals or a field
office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 68L

Project I.D. #1 6946-00-70

Highway/Street: Maple Rd — USH 10
Termini/Location: Branch of Mill Creek Crossing
County: Wood

Length: .057 miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road closed

Letting Date: March 10", 2009

Anticipated Construction Cost: $100,000- $249,999
Project I.D. # 2 6923-00-71

Highway/Street: Falcon Rd — Robin Rd
Termini/Location: East Branch Yellow River Crossing
County: Wood

Length: .0758 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 10", 2009

Anticipated Construction Cost: $250,000 - $499,999
Project I.LD. # 3 7401-00-72

Highway/Street: Ahlborn rd — STH 80
Termini/Location: Necedah Rd. — Hemlock Crk Crossing
County: Wood

Length: .085 Miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: 12/9/2008

Anticipated Construction Cost: $250,000 - $499,999

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE patrticipation goals or a
field office over head rate will be required.

NCR Local, 12 Packages



CONSULTANT PACKAGE NO. 68L cont.

Project I.LD. # 4 6949-00-71

Highway/Street: Richfield/Wood Rd. — CTH N

Termini/Location: Puff Creek Crossing

County: Wood

Length: .106 Miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: November 11", 2008

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Bridge Items, asphaltic pavement, grading
Complexity Level: Low

Associated Contracts:

Restrictions: Swallows allow no bridge work from 5/10-8/20. Blanding’s turtles require silt fence before
April 1*. Red Shouldered Hawks allow no work from 3/1- 7/30. Trees must be cleared between 10/1-
3/31 to prevent the spread of Oak Wilt. No in stream work from 6/1-7/22 to prevent harm to spawning
Redfin Shiner’s.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation
goals or a field office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 70L

Project I.D. #1 6767-00-72

Highway/Street: Mill St Bridge, Village of Amherst
Termini/Location: Tomorrow River Crossing

County: Portage

Length: .067 Miles

Project Type: Bridge Replacement

Urban and/or Rural:  Urban

Traffic Control: Road closed

Letting Date: December 9", 2008

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #2 6810-00-71

Highway/Street: CTH P — Cemetery Rd
Termini/Location: West River Dr/Rocky Run Crossing
County: Portage

Length: 0.075 miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road Closed

Letting Date: April 14", 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Bridge Items, asphaltic pavement

Complexity Level: Medium

Associated Contracts:

Restrictions: Trout stream does not allow in stream work (9/15-5/15).

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 71L

Project I.LD. # 1 6536-03-72

Highway/Street: CTHI-CTH S

Termini/Location: Grand River Crossing

County: Green Lake

Length: 0.025 miles

Project Type: Bridge Rehabilitation

Urban and/or Rural:  Rural

Traffic Control: Road closed

Letting Date: June 9™, 2009

Anticipated Construction Cost: $100,000- $249,999
Project I.D. #2 6862-00-70

Highway/Street: CTH XX

Termini/Location: STH21-CTHD

County: Waushara

Length: 4.85 miles

Project Type: Resurfacing

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: March 10", 2009

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: Bridge items, asphaltic pavement
Complexity Level: Low

Associated Contracts:

Restrictions:

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse @dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a field
office over head rate will be required.

NCR Local, 12 Packages


mailto:Sandra.villiesse@dot.state.wi.us

CONSULTANT PACKAGE NO. 72L

Project I.LD. # 1 6403-00-70

Highway/Street: Wisconsin River — CTH Z

Termini/Location: Edgewood Drive BR Wisconsin River Crossing
County: Adams

Length: 0.095 miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: December 9", 2008

Anticipated Construction Cost: $100,000- $249,999

Major Items of Work: Bridge items, asphaltic pavement
Complexity Level: Low
Associated Contracts:

Restrictions: Swallows were noted, therefore no bridge construction is allowed from 5/10-8/20. Class |l
trout stream doesn’t allow instream work from 9/15-5/15.

Construction Leader

Required: Yes

Construction

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials testing

For more information, contact: Sandra Villiesse
Sandra.villiesse@dot.state.wi.us

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office over head rate will be required.

NCR Local, 12 Packages
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